CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO

NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.CONTRACT LINE & EXHIBIT C. CATEGORY:

ITEM NO. . P T otHER MISC

0002 A
E. CONTRACT/PR

ID. SYSTEM/ITEM F. CONTRACTOR
NO.
GSTAMIDSFCS-G WOOIMY-04-R-0005
1. DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

A001 Integrated Master Schedule (IMS)

5. CONTRACT REFERENCE

SOwW 3.1.3

4. Authority (DATA Acquisition document No.)

DI-MISC-81183A

6. REQUIRING OFFICE
SFAE-AM O-CCS

7.DD 250 REQ 9.DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14.

DISTRIBUTION

REQUIRED

X See Block 16

13. DATE OF SUBSEQUENT

SEE BLOCK 16

8. APP CODE 11. ASOF DATE
SUBMISSION

A N/A See Block 16

LT

a. ADDRESSEE

b. COPIES

Final

Draft Reg |[Repro

The contractor shall also coordinate critical dates with the
appropriate LSl activitiesand their schedules. Additionally, IMS

AMSRD-CER-NV-
CM-GVA

1 1

asks may be subdivided into subtasks as necessary to facilitate
internal and external | PT activities, Earned Value M anagement and

IAMSEL-SE-WS-AI-
SN (Sherman)

Integrated Scheduling requirements.

AMSTA-LC-AD
(Ryan)

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US

DoD contractorsonly dueto inclusion of research and test information

defined 30 October 2003. Other requestsfor this document shall be

referred to SFAE-AMO-CCS.

IBlock 12: The Contractor shall deliver draft copies of the M S 10 day9
Lprior tothelBR, an updated IM S shall be provided 30 Days prior to
he PDR and second update shall be provided 30 days prior to CDR)

IBlock 13: Delivery shall be presented at the I BR, with updates at PDR
and CDR. Further any changesin the IMS shall be discussed in the
|[CPSMR and the IPRs.

15. TOTAL

JELECTRONIC SUBMITTAL

IG. PREPARED BY H. DATE |. APPROVED BY

Terilee Hanshaw 22 October 2003 | Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG)
USED Page__1 of 1 Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this wllection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO

NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A. CONTRACT LINE . EXHIBIT C. CATEGORY:
ITEM NO. - TP ™M oTHER MGMT
0002 A
E. CONTRACT/PR
ID. SYSTEMITEM F. CONTRACTOR
NO.
GSTAMIDSFCS-G VWOO0IM'Y-04-R-0005
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3.SUBTITLE
A002 Contractor’s Progress, Status, and Management Report
(CPSMR)

5. CONTRACT REFERENCE

SOW 3.1.4,4538

4. Authority (DATA Acquisition document No.)

DI-MGMT-80227

6. REQUIRING OFFICE

SFAEAMO-CCS

7.DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14.

DISTRIBUTION

REQUIRED

LT Monthly 40 DACA

X

8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A N/A See Block 16

a. ADDRESSEE

b. COPIES

Final

Draft Reg

Repro

In addition, detailed reporting is required on the reason for al cost
variances, as defined in the CFSR, and how the variance shall be resolved.

AMSRD-CER-NV-
CM-GVA

1

Moreover, discussion of the following shall be made if applicable during
the reporting period: Configuration Control Process status, FCS

AMSEL-SE-WS-AI-
SN (Sherman)

supportability program status, HFE status, issues and progress, HMMP
status, PBL Implementation status, producibility status, R& M status, and

AMSTA-LC-AD
(Ryan)

‘trai ning program status.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD,

contractors only due to inclusion of research and test information defined

30 October 2003. Other requests for this document shall be referred to
SFAE-AMO-CCS.

Block 13: Due no later than 10 working days after the month being
reported. Initial ~40 Days After Contract Award (DACA). The format
and presentation shall be briefed and agreed upon at the first Integrated
Basdline Review scheduled for 60 DACA. The monthly reporting period
will conclude at the end of the prior month and final CPSMR will be
provided within 10 days after the end of the reporting period.

15. TOTAL

ELECTRONIC SUBMITTAL

G. PREPARED BY H. DATE |. APPROVED BY

Terilee Hanshaw 22 October 2003 | Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG)
USED Page__1 of 1 Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST

(1 Data Item)

Form Approved
OMB No.

0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

ITEM NO.
0002

A. CONTRACT LINE

B. EXHIBIT

A

C. CATEGORY:

TDP M

otHeEr MGMT

ID. SYSTEM/ITEM

GSTAMIDSFCS-G

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO.

A003

2. TITLE OF DATA ITEM

Contract Work Breakdown Structure (CWBS)

3.SUBTITLE

4. Authority (DATA Acquisition document No.)

5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-MGMT-81334 SOW 3.1.5.1 SFAE-AMO-CCS
7.DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED ONE/P See Block 16 b. COPIES
8. APP CODE X 11. ASOF DATE gjgnﬁrs%%ijsuBSEQUENT a ADDRESSEE Draft Final
A N/A See Block 16 Reg |[Repro
16. REMARKS AMSRD-CER-NV- | 1 1
CM-GVA
The CWBS shall beat least to level three. AMSEL-SE-WSAI- | 1 1
SN (Sherman)
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US |AMSTA-LC-AD 1 1
DoD contractorsonly dueto inclusion of research and test infor mation/| (Ryan
defined 30 October 2003. Other requestsfor thisdocument shall be |AMSTA-LC-AD 1 1
Ireferred to SFAE-AMO-CCS. (Gallagher)
Block 12: The Contractor shall deliver draft of the CWBS, 10 days
prior to the Post-Award Conference.
Block 13: Final delivery shall bereviewed at the Post-Award
Conference and the final reviewed and updated version provided
directly following the Post-Awar d Conference either in person or
mailed (as necessary).
ELECTRONIC SUBMITTAL
15. TOTAL 4 4
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Terilee Hanshaw 22 October 2003 | Jeffrey Purdy

DD FORM 1423-1, AUG 96 (EG)
Page__1of 1 Pages

USED

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO

Block E.

A.CONTRACT LINE . EXHIBIT C.CATEGORY:
ITEM NO. . TP ™ oTHER MGMT
0002 A

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

ID. SYSTEM/ITEM

GSTAMIDSFCS- G TBD

F. CONTRACTOR

2. TITLE OF DATA ITEM 3. SUBTITL

Cost/Schedule Status Report (C/SSR)

1. DATAITEM NO.

A004

E

5. CONTRACT REFERENCE

SOW 3.1.5.2

4. Authority (DATA Acquisition document No.)

DI-MGMT-81467

6. REQUIRING OFFICE

SFAE-AMO-CCS

9. DIST STATEMENT [ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14.

DISTRIBUTION

7.DD 250 REQ

LT

REQUIRED

X 45 DACA

8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

N/A N/A See Block 16

Monthly

a. ADDRESSEE

b. COPIES

Final

Draft Reg |Repr o

Contractor shall track and report costsin accordance with the

GSTAMIDSFCS —G GWBS. If avarianceisindicated, lower leve

data may be required until the problem isresolved.

AMSRD-CER-NV-
CM-GVA

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US
DoD contractors only dueto inclusion of research and test information

IAMSTA-LC-AD
(Ryan)

defined 30 October 2003. Other requestsfor this document shall be
referred to SFAE-AMO-CCS.

AMSTA-LC-AD
(Gallagher)

Block 13: Dueno later than 15 working days after the month being

reported. First ~45 Days After Contract Award (DACA). The format

and presentation shall be briefed and agreed upon at the first

Integrated Baseline Review scheduled for 60 DACA. The monthly
reporting period will conclude at the end of the prior month and the
final will be provided within 10 days after the end of the reporting
period.

ELECTRONIC SUBMITTAL

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

Terilee Hanshaw 22 October 2003 | Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG)
USED Page 1 of 1 Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No.

0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE - C.CATEGORY:
ITEM NO. ’ top T™™ oTHErR MGMT
0002 A

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

ID. SYSTEM/ITEM

GSTAMIDSFCS- G TBD

F. CONTRACTOR

1. DATAITEM NO.

A005

2. TITLE OF DATA ITEM

Contract Funds Status Report (CFSR)

3.SUBTITLE

5. CONTRACT REFERENCE

SOW 3.1.5.3

4. Authority (DATA Acquisition document No.)

DI-MGMT-81468

6. REQUIRING OFFICE

SFAE-AMO-CCS

9. DIST STATEMENT
REQUIRED

X

12. DATE OF FIRST SUBMISSION

75 DACA

7.DD 250 REQ

LT

10. FREQUENCY
Bi-monthly

14.

DISTRIBUTION

13. DATE OF SUBSEQUENT
SUBMISSION

See Block 16

11. ASOF DATE

N/A

8. APP CODE

N/A

a. ADDRESSEE

b. COPIES

Final

Draft Reg |[Repro

16. REMARKS

Contractor shall track and report costs in accordance with the
GSTAMIDSFCS -G GWBS. If avarianceisindicated, lower level
data may berequired until the problem is resolved.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US
IDoD contractors only dueto inclusion of research and test information
defined 30 October 2003. Other requestsfor this document shall be
referred to SFAE-AMO-CCS.

Block 13: Due no later than 15 working days after thereporting
period. First delivery ~75 Days After Contract Award (DACA). The
format and presentation shall be briefed and agreed upon at thefirst
Integrated Baseline Review scheduled for 60 DACA. Thequarterly
reporting period will conclude at the end of the third month and the
final CFSR will be provided within 10 days after the end of the
reporting period.

ELECTRONIC SUBMITTAL

AMSRD-CER-NV-
CM-GVA

1

AMSTA-LC-AD
(Ryan)

AMSTA-LC-AD
(Gallagher)

15. TOTAL

IG. PREPARED BY H. DATE |. APPROVED BY

Terilee Hanshaw 22 October 2003 | Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG)
USED Page_1 of 1 Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST Form Approved
(1 Data Item) OMB No. 0704-0188
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the daa
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.CONTRACT LINE & EXHIBIT C.CATEGORY:
ITEM NO. ' TP T™ otHER ADMN
0002 A
E. CONTRACT/PR
ID. SYSTEM/ITEM F. CONTRACTOR
NO.
GSTAMIDSFCS- G VWOO0IM'Y-04-R-0005 TBD
1 A006 2.TITLE OF DATA ITEM 3.SUBTITLE
Conference Minutes
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ADM N-81250A SOW 3.1.7,3.2.1.6.1 SFAE-AMO-CCS
7.DD 250 REQ 9. DIST STATEMENT| 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT R;QU'RED As necessary 5 days after meeting b. COPIES
8. APP CODE 11. ASOF DATE é?JEE)r\AAlng%T\JSUBSEQUENT a ADDRESSEE Draft Final
A N/A See Block 16 Reg [Repro
All formal IPT meetings, periodic meetings, reviews and others (including | AMSRD-CER-NV- |1 1
but not limited to working group meetings, such as Interface Control CM-GVA
Management Data Board) where the LS| or Government isinvited or in ~ |AMSTA-LC-AD 1 1
attendance, apply to this CDRL. (Ryan)
S _ AMSTA-LC-AD 1 1
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD) (4| agher)
[contractors only due to inclusion of research and test information defined |-~ 1
30 October 2003. Other requests for this document shall be referredto sy (sherman)
SFAE-AMO-CCS,
Block 13: Final due no later than 5 working days after receipt of commentg
or 15 days if no comments needed.
|[ELECTRONIC SUBMITTAL
15. TOTAL 4 4
IG. PREPARED BY H. DATE |. APPROVED BY J. DATE
Terilee Hanshaw 22 Oct 2003 Jeffrey Purdy
DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page 1 of 1 Pages



CONTRACT DATA REQUIREMENTSLIST
(1 Data I tem)

[TPublic reporting burden for this collection of mformetion 1s esimated to average 110 NOUrS per response, cluding the ime Tor reviewing Insructions, searching exiing dala sources, ganenng and marnaning 1 [
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing tis burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202 -4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

E

Original Form Approved
OMB No. 0704-0188

A_CONTRACT LINEITEM NO. B. EXHIBIT C CATEGORY:

0002 A OTHER MGMT

D. SYSTEM/ITEM E. CONTRACT/PRNO. F. CONTRACTOR
GSTAMIDS FCS-G W909M Y-04-R-0005

1. DATA ITEM| 2. TITLE OF DATAITEM 3. SUBTITLE

NO.

A007 System Engineering Management Plan (SEMP)

4. AUTHORITY (Data Acquisition Document NO.) 5. CONTRACT REFERENCE

DI-M GM T-81024 C.1(3.21.3,359)

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION

DD ONE/R SEE BLK 16

14. DISTRIBUTION

8. APP CODE X 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A N/A SEE BLK 16

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Reprd

16. REMARKS:

Block 9: DISTRIBUTION D. Distribution authorized to DoD and
US DoD contractors only due to inclusion of research and test
information defined 30 October 2003. Other requests for this
document shall be referred to SFAE-AMO-CCS.

Block 12: Contractor shall submit draft 60 calendar days after
contract award and present at IBR. Government requires up to 15
calendar days for review and comment.

Block 13: Contractor shall submit revised SEMP 90 calendar days
after contract award and present at SRR.

Continuing revisions are expected and should be discussed at the
appropriate IPR and CPSMR.

ELECTRONICSUBMITTAL ONLY

AMSRD-CER-NV-CM-
GVA

1

15, TOTAL =—

G. PREPARED BY H. DATE . APPROVED BY

Stephen F. Schaedel Jeffrey Purdy
Engineer

J. DATE




CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE e el C. CATEGORY:

ITEM NO. . Top ™ oTHER MGMT

0002 A

E. CONTRACT/PR
ID. SYSTEMITEM F. CONTRACTOR
NO.

GSTAMIDSECS-G W909M Y-04-R-0005

1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE

A008 Interface Control Document (1CD)

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-CM AN-81248A SOwW 3.2.1.6 SFAE-AMO-CCS

7.DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQ;J(IRED 3 See BlOCk 16 b. COPIES
8. APP CODE 11. ASOF DATE gg@rs%%i‘SUBSEQUENT a ADDRESSEE Draft Final
A N/A See Block 16 Reg [Repro
Additionally, the ICD shall include all har dwar e and softwar e integration AMSRD-CER-NV- |1 1
concernsfor external components such asMULE, C4ISR, P/S-MRSetc. CM-GVA

Three versions shall be provided: Initial (GSTAMIDS FCS— G external and [AMSEL-SE-WSAI- | 1 1
internal integration requirements), Interim (coordinated external and SN (Sherman)

internal integration) and Final (final Full GSTAMIDS system ICD AMSTA-LC-AD 1 1
incor porating approved integration supported by SoSIL and Government, | (Ryan)

etc).

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD

contractorsonly dueto inclusion of research and test information defined 30

October 2003. Other requestsfor thisdocument shall bereferred to SFAE-

MO-CCS.

Block 12: The Contractor shall deliver draft copies of Initial ICD 30 days

prior tothe SRR, the Interim ICD 30 Days prior to the PDR and the Final

ICD 30 daysprior to CDR)

Block 13: Initial, Interim and Final delivery 30 days after receipt of final 3 3
Gover nment commentsfor each version.

15. TOTAL

ELECTRONIC SUBMITTAL

G. PREPARED BY H. DATE I. APPROVED BY J. DATE

Terilee Hanshaw 22 October 2003 | Jeffrey Purdy

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page__1 of 1 Pages



Original Form Approved

CONTRACT DATA REQUIREMENTSLIST
OMB No. 0704-0188

(1 Data Item)

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing insiructions, searching existing data sources, gathering and maintaining 1 A
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Depa'tmem of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Eeducllon Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

A.CONTRACT LINEITEM NO. B. EXHIBIT C. CATEGORY:
0002 A OTHER MISC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
GSTAMIDS FCS-G W909M Y-04-R-0005
1. DATA ITEM| 2. TITLE OF DATA ITEM 3. SUBTITLE
NO.
A0O9 Application for Equipment
Frequency Allocation
Frequency Allocation Data (DD Form 1494)

4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-M1SC-81174 C.1(3.21.7) SFAE-AMO-CCS
7. DD 250 REQ %E(I_\)SU'IISESTEMENT 10. FREQUENCY éﬁ;@;igi FIRST 14. DISTRIBUTION

DD ONE/R SEE BLK 16 b. COPIES
8. APP CODE X 11. AS OF DATE 13. DATE OF SUBSEQUENT

SUBMISSION a. ADDRESSEE Draft Final
A N/A SEE BLK 16 Reg | Reprg

16. REMARKS: AMSRD-CER-NV-CM- | 1 1
In addition direct coordination with DoD Joint Spectrum office is GVA

expected prior to delivery.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US
DoD contractors only due to inclusion of research and test information
defined 30 October 2003. Other requests for this document shall be
referred to SFAEAMO-CCS.

Block 12: Contractor shall submit adraft DD Form 1494, Stage 3, for
each radio frequency (RF) transmitter and receiver 330 calendar days
after contract award (i.e., 30 days after the Preliminary Design Review).
Government requires up to 15 calendar days for review and comment.

Block 13: Contractor shall submit revised DD Forms 1494 not later than
360 calendar days after contract award. Government will forward the DD
Formsto Headquarters, Dept of the Army (HQDA) to process for approval.
Contractor shall submit updated DD Forms 1494 as required based on
relevant design changes and comments from HQDA.

ELECTRONICSUBMITTAL ONLY

15. TOTAL m— 1 1

G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Stephen F. Schaedel Jeffrey Purdy
Engineer PM -CCS




CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

PUBIic reporting burden Tor this collection of Iformation 1s esimated to average 110 Nours per response, Induding the ime Tor reviewing Insructions, searching exising
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of

Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Eeduclion Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

Original Form Approved
OMB No. 0704-0188

lda sources, gahering and mantaning the daaneeded, ||

A.CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0002 A TDP M otHER MCCR
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
GSTAMIDSFCSG W909M Y-04-R-0005
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
AO010
Software Product End ltem CAD models

4 AUTHORITY (Data Acquisition Document No.)

DI-MCCR-80700

5. CONTRACT REFERENCE

SOW para. 3.2.1.8.1

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ

LT

9.DIST STATEMENT
REQUIRED

10. FREQUENCY 12. DATE OF FIRST

SUBMISSION

3times SEE BLK 16

14. DISTRIBUTION

8. APP CODE X

11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

a. ADDRESSEE

b. COPIES

Draft Final

Reg

Reprd

N/A SEE BLK 16
16. REMARKS:

Contractor shall deliver the CAD model in CATIA V5R8+ or Pro-E 2001 or UG
(V15-18) or STEP 2.03. Contractor shall provide all content as required by DI-
M CCR-80700, and delivered CD-ROM media compatible with end-item
computer hardware. Additionally, user manuals shall be provided by the
developer, as necessary, to ensure execution by the recipient. Two deliveries of
the CAD model will be provided: initial representative of PDR and an update
representative of CDR.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD
contractors only due to inclusion of research and test information defined 30
October 2003. Other requests for this document shall be referred to SFAE-AM O-
CCs.

Block 12: There will be 2 draft deliveries of the GSTAMIDS FCS — G CAD
model. Theinitial delivery will be 455 Day After Contract Award (DAC), the
update will be 635 DAC. Government comments will be provided in
approximately 15 days after draft delivery.

Block 13: Theinitial delivery shall be 485 DAC. The update shall be delivered
665 DAC.

ELECTRONIC SUBMITTAL ONLY

AMSEL-RD-NV-
CM-GVA
AMSEL-SE-WS
AlI-SN
SFAE-AMO-
CCS

FCSLS

1

15, TOTAL =—

G. PREPARED BY H. DATE . APPROVED BY

22 October
Terilee Hanshaw 2003

Jeffrey Purdy

J. DATE

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Original Form Approved
OMB No. 0704-0188

PUBIic reporting burden for this collection of information 1s esimated 1o average 110 Nours per response, Including the ime Tor reviewing Insiructions, searching existing ng A
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Dq)a'tmenl of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Eeductlon Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

lata sources, gt mantaning t

A.CONTRACT LINE ITEM NO. B. EXHIBIT
0002 A

C. CATEGORY:
TDP ™

otHER MCCR

D. SYSTEM/ITEM

GSTAMIDSFCS -G

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATAITEM

AO011

Software Product End ltem

3. SUBTITLE

Simulation

4. AUTHORITY (Data Acquisition Document No.)

DI-MCCR-80700

5. CONTRACT REFERENCE

SOW para. 3.2.1.8.2

6. REQUIRING OFFICE

SFAE-AMO-CCS

PS para. 3.12
7. DD 250 REQ QRE(I;)SU'I;RS;[/;\TEMENT 10. FREQUENCY éié)hﬁglélgi FIRST 14. DISTRIBUTION
LT 3times SEE BLK 16 b. COPIES
8. APP CODE x 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE Draft Final
A N/A SEE BLK 16 Reg | Reprg
16. REMARKS: | | ~ 1 1
Contractor shall provide all source code and executable code as required by DI- AMSEL-RD-NV
M CCR-80700, and delivered on a CD-ROM. CM-GVA
AMSEL-SE-WS 1 1
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD Al-SN
contractors only due to inclusion of research and test information defined 30
October 2003. Other requests for this document shall be referred to SFAEAM O- SFAE-AMO- 1 1
CCs. CCS

Block 12: There will be 4 draft deliveries of the GSTAMIDS FCS - G
simulation. Theinitial delivery will be 240 Days After Contract Award (DAC),
the first update will be 545 DAC, the second update will be 910 DAC and the
final delivery will be 1215 DAC. Government comments will be provided in
approximately 15 days after each draft delivery.

Block 13: Delivery of SoSIL ready simulation shall be offered as follows: initial
270 DAC; first update 575 DAC; second update 940 and final 1245 DAC.

ELECTRONIC SUBMITTAL

15. TOTAL=—— 3 3

G. PREPARED BY H. DATE |. APPROVED BY
22 October
Terilee Hanshaw 2003 Jeffrey Purdy

J. DATE




CONTRACT DATA REQUIREMENTSLIST

Public reporting burden for this collection of Informetion 1s esimeted to average 110 hours per response, Including the time Tor reviewing Instructions, searching existing deta sources, gathering and mantaning the daaneeded, |
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of

Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

E

(1 Data I tem)

Original Form Approved
OMB No. 0704-0188

A.CONTRACT LINEITEM NO.
0002

B. EXHIBIT C. CATEGORY:
A TDP ™

oTHER | PSC

D. SYSTEM/ITEM

GSTAMIDSFCSG

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO.

A012

2. TITLE OF DATA ITEM

Software User Manual (SUM)

3. SUBTITLE

Simulation

4. AUTHORITY (Data Acquisition Document No.)

DI-1PSC-81443A

5. CONTRACT REFERENCE

SOW para. 3.2.1.8.2

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ 9.DIST STATEMENT

10. FREQUENCY 12. DATE OF FIRST

REQUIRED SUBMISSION 1. DISTRIBUTION

250 ONE/R SEE BLK 16 b. COPIES

8. APP CODE x 11. AS OF DATE 13. DATE OF SUBSEQUENT )
SUBMISSION a. ADDRESSEE Draft Final

A N/A SEE BLK 16 Reg Reprd
16. REMARKS: AM SEL-RD-NV- 1 1
Block 9: DISTRIBUTION D. Digtribution authorizedto | CM-GVA
DoD and US DoD contractors only due to inclusion of AMEL-SEWS | 1 1
research and test information defined 30 October 2003. Al-SN L L
Other requests for this document shall bereferred to SFAE-AM O-
SFAE-AMO-CCS. CCs
Block 12: Contractor shall submit initial draft SUM 30
days before delivery of initial ssimulation. Gover nment
requires 30 calendar daysfor review and comment.
Block 13: Contractor shall submit interim SUM 30 days
prior to delivery of interim ssimulation. Gover nment
requires 30 calendar daysfor review and comment.
Contractor shall submit final SUM 30 daysprior to
delivery of final ssmulation and allow 30 days for
Government review and comment.
Electronic submittal.

15. TOTAL==——— 3 3
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
22 October

Terilee Hanshaw 2003 Jeffrey Purdy

Based uponDD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST
(1 Data I tem)

PUBITC reporting burden for this collection of TMformation 1S estimated 1o average 110 NOUTS per response, INduding the ime Tor reviewing INSructions, searching exising daia sources, ganenng and mantaning the daa A
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of

Original Form Approved
OMB No. 0704-0188

Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget,

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

E

ork

A.CONTRACT LINEITEM NO.

0002 A

B. EXHIBIT

C. CATEGORY:
TDP ™

oTHER MISCGMT

D. SYSTEM/ITEM

GSTAMIDSFCSG

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A013

Scientific and Technical Report

3. SUBTITLE

Simulation Algorithms

4. AUTHORITY (Data Acquisition Document No.)

DI-M1SC-80711A

5. CONTRACT REFERENCE

SOW para. 3.2.1.8.2

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ

LT

9.DIST STATEMENT
REQUIRED

10. FREQUENCY

3TIMES

12. DATE OF FIRST
SUBMISSION

SEE BLK 16

14. DISTRIBUTION

8. APP CODE

A

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLK 16

X

b. COPIES

a. ADDRESSEE Draft Final

Reg Reprd

16. REMARKS:

The Contractor shall provide a complete and thorough technical
engineering and mathematical discussion concerning the selection of
simulation algorithms and the steps and data analysis utilized to make a
final selection of algorithms for inclusion in the simulation.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD
contractors only dueto inclusion of research and test information defined
30 October 2003. Other requests for this document shall be referred to
SFAEAMO-CCS.

Block 12: There will be 4 draft deliveries of the GSTAMIDS FCS— G
Simulation Algorithm Report. Theinitial delivery will be 240 Days After
Contract Award (DAC), the first update will be 545 DAC, the second
update will be 910 DAC and the final delivery will be 1215 DAC.
Government comments will be provided in approximately 15 days after
each draft delivery.

Block 13: Delivery of Final Simulation Algorithm Report shall be offered
asfollows: initial 270 DAC; first update 575 DAC; second update 940 and
final 1245 DAC.

ELECTRONIC SUBMITTAL ONLY

AMSEL-RDNV- | 1 1
CM-GVA
AMSEL-SE-WS 1 1
Al-SN
SFAE-AMO- 1 1
CCS

15, TOTAL =—

G. PREPARED BY H. DATE |. APPROVED BY

22 October
Terilee Hanshaw 2003

Jeffrey Purdy

J. DATE

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Public reporting burden for this collection of Iformation 1s esimated to average 110 hours per response, induding the ime Tor reviewing insructions, searching exising ng A
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing thls burdm to Department of
Defense, Washingtion Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Eeducllon Project (0704-0188), Washington, DC 20503. Pl ease DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

Orignal Form Approved
OMB No. 0704-0188

lata sources, gat! ning thedata

A.CONTRACT LINE ITEM NO. B. EXHIBIT
0002 A

C. CATEGORY:
TDP ™

oTHER MGMT

D. SYSTEM/ITEM

GSTAMIDSFCS -G

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATAITEM

A014

Software Product End ltem

3. SUBTITLE

Emulator

4 AUTHORITY (Data Acquisition Document No.)

DI-MCCR-80700

5. CONTRACT REFERENCE

SOW para. 3.2.1.8.3

6. REQUIRING OFFICE

SFAE-AMO-CCS

PS para. 3.12
7. DD 250 RE! 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
N REQUIRED N SUBMISSION 14 DISTRIBUTION
LT 3times SEE BLK 16 b. COPIES
8. APP CODE x 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE Draft Final
N/A N/A SEE BL K 16 Reg Reprd
16. REMARKS: AMSEL -RDNV-CM-GV 1
Contractor shall provide all source code and executable code as required by DI-MCCR-
80700, and delivered on a CD-ROM. AMIEL SEWSAI-SN 1
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractorsonly | SFAE-AMO-CCS 1
duetoinclusion of research and test information defined 30 October 2003. Other requests
for this document shall be referred to SFAE-AMO-CCS. FCSLSI SOSIL 1

Block 12 and Block 13: Therewill be 3 deliveries of the GSTAMIDS FCS — G Software
Product End Item-Emulator; initial 545 DAC; interim 910 DAC; and final 1215 DAC. The
Government reserves the right to inspect or review this deliverable 30-daysprior to
delivery.

ELECTRONIC SUBMITTAL REQUIRED

15. TOTAL=— 4

G. PREPARED BY H. DATE |. APPROVED BY
22 October
Terilee Hanshaw 2003 Jeffrey Purdy

J. DATE




CONTRACT DATA REQUIREMENTSLIST

Public reporting burden for this collection of Iformation 1s esimated to average 110 hours per response, induding the ime Tor reviewing instructions, searching exising data sources, gaihnening [ lata A
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Depanmem of
Defense, Washington Headq uarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Eeducllon Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

(1 Data Item)

Original Form Approved
OMB No. 0704-0188

antaning o

A.CONTRACT LINE ITEM NO.
0002

B. EXHIBIT C. CATEGORY:
A TDP ™

oTHER |IPSC

D. SYSTEM/ITEM

GSTAMIDSFCSG

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO.

A015

2. TITLE OF DATAITEM

Software User Manual (SUM)

3. SUBTITLE

Emulator

4 AUTHORITY (Data Acquisition Document No.)

DI-1PSC-81443A

5. CONTRACT REFERENCE

SOW para. 3.2.1.8.3

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ 9RAED|QSU'|;RSI;§TEMENT 10. FREQUENCY éi'BDNﬁ;EIgE‘ FIRST 14, DISTRIBUTION

LT ONE/R SEE BLK 16 b. COPIES
8. APP CODE x 11. AS OF DATE é%B,\DMAST;CC)),\T SUBSEQUENT A ADDRESSEE Oraft cinal

A N/A SEE BLK 16 Reg | Reprd
16. REMARKS: AMS<EL-RD-NV- 1 1
Block 9: DISTRIBUTION D. Distribution authorizedto | CM-GVA
DoD and US DoD contractors only dueto inclusion of AMEL-SEWS | 1 1
resear ch and test information defined 30 October 2003. Al-SN 1 1
Other requestsfor thisdocument shall bereferred to SFAE-AMO-
SFAE-AMO-CCS, CCS

Block 12: Contractor shall submit initial draft SUM 30
days before delivery of initial emulator. Government
requires 30 calendar days for review and comment.

Block 13: Contractor shall submit interim SUM 30 days

prior to delivery of interim emulator.

Government

requires 30 calendar daysfor review and comment.
Contractor shall submit final SUM 30 days prior to
delivery of final emulator and allow 30 days for
Government review and comment.

Electr onic submittal.

15, TOTAL==—— 3 3

G. PREPARED BY

Terilee Hanshaw

H. DATE |. APPROVED BY
22 October
2003 Jeffrey Purdy

J. DATE

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST
(1 Data I tem)

Original Form Approved
OMB No. 0704-0188

PUBITC reporting burden Tor this collection of Tformation 1S estimated 1o average 110 NOUTS per response, cluding the ime Tor reviewing sructions, searching exising

9 5
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202 -4302, and to the Office of Management and Budget, Paperwork

Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

E

A.CONTRACT LINEITEM NO. B. EXHIBIT
0002 A

C. CATEGORY:
OTHER MISC

D. SYSTEM/ITEM
GSTAMIDS FCS-G

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM| 2. TITLE OF DATA ITEM
NO.

3. SUBTITLE

A016 Scientific and Technical Report Risk Management Plan (RMP)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-M1SC-80711A C.1 (3221) SFAE-AMO-CCS
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST
REQUIRED SUBMISSION 1. DISTRIBUTION

DD ONE/R SEE BLK 16 b. COPIES

8. APP CODE X 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE Draft Final
A N/A SEE BLK 16 Reg | Reprd

16. REMARKS: AMSRD-CER-NV-CM- 1 1

Block 9: DISTRIBUTION D. Distribution authorized to DoD and
US DoD contractors only due to inclusion of research and test
information defined 30 October 2003. Other requests for this
document shall be referred to SFAE-AMO-CCS.

Block 12: Contractor shall submit draft RMP 120 calendar days
after contract award (i.e., at the System Requirements Review).
Government requires up to 15 calendar days for review and
comment.

Block 13: Contractor shall submit find RMP 150 calendar days
after contract award.

ELECTRONICSUBMITTAL ONLY

GVA

15, TOTAL =— 1 1

G. PREPARED BY H. DATE |. APPROVED BY J. DATE
Stephen F. Schaedel Jeffrey Purdy
Engineer




CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE e BB C. CATEGORY:
ITEM NO. ' P ™™ otHEr MISC
0002 A
E. CONTRACT/PR
Io. sysTEM/ITEM NO F. CONTRACTOR
GSTAMIDSFCS-G W909M Y-04-R-0005
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3.SUBTITLE
A017 Scientific and Technical Reports System Support Package Component List
(SSPCL)
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80711A Para 3.3.2 SFAEAMO-CCS
7.DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED See Blk 16 b. COPIES
8. APP CODE X 11. ASOF DATE éﬁg@rs%%T\ISUBSEQUENT a ADDRESSEE Dr aft Final
A See Blk 16 Reg [Repro
16. REMARKS
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US |AMSRD-CER-NV- |1 1
DoD contractorsonly dueto inclusion of research and test infor mation|CM-GVA
defined 30 October 2003. Other requestsfor thisdocument shall be | AMSEL-LC-IEW-E- |1 1
referred to SFAE-AMO-CCS. GS
Block 12: The Contractor shall providetheinitial draft 520 calendar
|days after contract award. The Government requires 30 daysfor
review and comment.
Block 13: The Contractor shall providethe 2™ and Final draft 600
calendar days after contract award.
ELECTRONIC SUBMITTAL
15. TOTAL 2 2
|G. PREPARED BY H. DATE l. APPROVED BY J. DATE
Linda Matthews Jeffrey Purdy
L ogistics Manager
DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page _of __ Pages



CONTRACT DATA REQUIREMENTSLIST

Public reporting burden for this collection of information is esimated to average 110 hours per response, including the time for reviewing Insiructions, searching exising

gathering and mal g ]
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Danflmmt of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202 -4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block
E

Original Form Approved
OMB No. 0704-0188

A.CONTRACT LINE ITEM NO.
0002

B. EXHIBIT C. CATEGORY:
A TDP ™

oTHER |IPSC

D. SYSTEM/ITEM
GSTAMIDS FCS-G

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO.

A018

2. TITLE OF DATAITEM

Software Development Plan (SDP)

3. SUBTITLE

4. AUTHORITY (Data Acquisition Document No.)

DI-1PSC-81427A

5. CONTRACT REFERENCE

SOW para. 3.4

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQUIRED SUBMISSION

LT ONE/R SEE BLK 16 b. COPIES
8 AP CODE X 1 AS OF DATE é%smsTsﬁgr\T SUBSEQUENT a. ADDRESSEE Draft Final

A N/A SEE BLK 16 Reg | Reprd
16. REMARKS: AMSRD-CER-NV-| 1 1

T : CM-GVA
Block 9: DISTRIBUTION D. Distribution authorized to
: . AMEEL-SE-WS 1 1

DoD and US DoD contractors only due to inclusion of AI-SN
research and test information defined 30 October 2003. SEAE-AM O- 1 1
Other requestsfor thisdocument shall bereferred to ccs

SFAE-AMO-CCS.

Block 12: Contractor shall submit draft 30 calendar days
before SRR or equivalent. Government requires 30
calendar daysfor review and comment.

Block 13: Contractor shall submit final SDP after receipt
of Government comments and the incor poration of SRR
general comments 30 calendar days after successful
completion of SRR.

ELECTRONIC SUBMITTAL

15, TOTAL==—— 3 3

G. PREPARED BY H. DATE |. APPROVED BY J. DATE
22 October
Terilee Hanshaw 2003 Jeffrey Purdy

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the daa
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE e el C. CATEGORY:
ITEM NO. ' TP ™™ OTHER MI

0002 A

SC

E. CONTRACT/PR
Ip. sysTEMITEM NO. F. CONT

GSTAMIDSECS-G W909M Y-04-R-0005

RACTOR

1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE

A019 Scientific and Technical Report Final Report

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE

DI-MISC-80711A SOW 3.4,3.7.2.2

6. REQUIRING OFFICE

SFAE-AMO-CCS

7.DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

14. DISTRIBUTION

DD R;QU'RED Once See Block 16

b. COPIES

8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A N/A See Block 16

a ADDRESSEE Einal

Dr aft Reg

Repro|

Contractor shall create a Final Report that contains summaries of all technical trade
studies, market surveys and operational scenarios. The Final Report shall providethg

AMSRD-CER-NV- 1
CM-GVA

1

audit trail from theinitial start of the technical design through completion of
cceptance Testing by the LSI. The Final Report shall cover all aspects of the
prototype development to include har dwar e, softwar e (including but not limited to th

IAMSEL-SE-WS-AI- | 1
SN (Sherman)

Softwar e Engineering - Softwar e M easur ement Process), supportability and
management. All data collection and analysis activities whether conducted by

AMSTA-LC-AD 1
(Ryan)

contractor, Government or L S| shall be summarized and reference appendices or
other documentsthat contain the actual data asit was collected, analyzed, and
correlated for usein simulation, emul ation, and actual product design and prototype
delivery.

IBlock 7: Submit DD250 with final.
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractor

only dueto inclusion of research and test information defined 30 October 2003. Other
requestsfor thisdocument shall bereferred to SFAE-AMO-CCS.

Block 12: The Contractor shall deliver draft copiesof initial Final Report after LSI
cceptance Test. The Contractor shall deliver the updated Final Report 30 calendar

days after the successful completion of LSI Acceptance Testing. The Government

requires 30 calendar daysfor review and comment.

Block 13: Final delivery 30 days after receipt of final Government comments.

ELECTRONIC SUBMITTAL

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

Terilee Hanshaw 22 October 2003 | Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG) PREVIOU
USED Page__1 of 1 Pages

SEDITION MAY BE



Original Form Approved

CONTRACT DATA REQUIREMENTSLIST
OMB No. 0704-0188

(1 Data I tem)

PUBITC reporting burden Tor this collection of iformation 1S esimeated t0 average 110 NoUrs per response, INCluding the Tme Tor reviewing INSiruclions, searching exising deta sources, gainerng and mantaning the daia n [
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Heedquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202 -4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block
E

A.CONTRACT LINEITEM NO. B. EXHIBIT C. CATEGORY:
0002 A TDP  TM oTHER |PSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
GSTAMIDS FCS-G W909M Y-04-R-0005
1. DATA ITEM NO. 2. TITLE OF DATAITEM 3. SUBTITLE
A020
Software Requirements Specification (SRS)
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-1PSC-81433A SOW para. 3.4.1 SFAE-AMO-CCS
7. DD 250 REQ %EgJSESTEMENT 10. FREQUENCY éﬁ;\ﬁgglgiFIRST 14. DISTRIBUTION
LT ONE/R SEE BLK 16 b. COPIES
8. APP CODE X 11. AS OF DATE é:l),JBII\D/IIAS-I—SEIC?I\'I: SUBSEQUENT ADDRESSEE Oraft Final
A N/A SEE BLK 16 Reg | Reprd
16. REMARKS: AMSRD-CER-NV-| 1 1
T . CM-GVA
Block 9: DISTRIBUTION D. Distribution authorized to AMSEL -SE-WS- 1 1
DoD and US DoD contractors only due to inclusion of AI-SN
resear ch and test information defined 30 October 2003.
: SFAE-AMO- 1 1
Other requests for thisdocument shall bereferred to ccs
SFAE-AMO-CCS.
Block 12: The Contractor shall submit initial draft SRS
30 calendar days before SRR or equivalent. Gover nment
requires 30 calendar daysfor review and comment.
Block 13: Contractor shall submit second draft SRS after
receipt of Gover nment comments and 30 days before
PDR. Final SRS shall incorporate PDR comments 30
days after successful completion of PDR.
ELECTRONIC SUBMITTAL
15. TOTAL ==——— 3 3
G. PREPARED BY H. DATE |. APPROVED BY J. DATE
22 October
Terilee Hanshaw 2003 Jeffrey Purdy

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST

PUBIIC reporting burden Tor this collection of Iformeation 1S esti mated 1o average 110 NOUTS per response, cluding the Gime Tor reviewing INsiructions, searching exising data sources, gainenng and mantaning the daia n

(1 Data I tem)

Original Form Approved
OMB No. 0704-0188

and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of '
Defense, Washington Heedquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202 -4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

E

A.CONTRACT LINEITEM NO.
0002

B. EXHIBIT
A

C. CATEGORY:
TDP ™

oTHER |PSC

D. SYSTEM/ITEM

GSTAMIDSFCSG

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO.

A021

2. TITLE OF DATA ITEM

Software User Manual (SUM)

3. SUBTITLE

GSTAMIDS FCS-G System

4. AUTHORITY (Data Acquisition Document No.)

DI-1PSC-81443A

5. CONTRACT REFERENCE

SOW para. 34.1

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ 9.DIST STATEMENT
REQUIRED

8. APP CODE

A

X

10. FREQUENCY

ONE/R

12. DATE OF FIRST
SUBMISSION

SEE BLK 16

14. DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLK 16

b. COP!

IES

a. ADDRESSEE Draft

Final

Reg

Reprd

16. REMARKS:

Block 9: DISTRIBUTION D. Distribution authorized to
DoD and US DoD contractors only due to inclusion of
resear ch and test information defined 30 October 2003.
Other requestsfor thisdocument shall bereferred to

SFAE-AMO-CCS.

Block 12: Contractor shall submit draft SUM 30 calendar
days before prototype testing. Government requires 30
calendar daysfor review and comment.

Block 13: Contractor shall deliver interim SUM 30 days
after prototypetesting. Government requires 30 calendar
daysfor review and comment. Contractor shall submit
final SUM after receipt of Gover nment comments and 30
days after LS| integration testing.

Electronic submittal.

AMSEL-RDNV- | 1
CM-GVA
AMSEL-SE-WS 1
Al-SN
SFAE-AMO-
CCS

1

15, TOTAL =—

G. PREPARED BY

Terilee Hanshaw

H. DATE |. APPROVED BY

22 October
2003

Jeffrey Purdy

J. DATE

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST 8;'/%”3 F%ggfgfggved
(1 Data | tem) 0. DI
Public reporting burden for this collection of iformation is esimated to average 110 hours per reponse, INdluding the ime Tor reviewing INSITuctions, seerching exising deta sources, gathering and mantaning the deta e X

and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block
E

A.CONTRACT LINEITEM NO. B. EXHIBIT C. CATEGORY:
0002 A TDP M oTHER IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
GSTAMIDSFCSG W909M Y-04-R-0005

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A022

Software Test Plan (STP)
4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-1PSC-81438A SOW para 3.4.2 SFAE-AMO-CCS
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQUIRED SUBMISSION

LT ONE/R SEE BLK 16 b. COPIES

8. APP CODE X 11. AS OF DATE 13. DATE OF SUBSEQUENT )
SUBMISSION a. ADDRESSEE Draft Final

A N/A SEE BLK 16 Reg | Reprd

16. REMARKS: AM<EL-RD-NV- 1 1
. . CM-GVA
Block 9: DISTRIBUTION D. Distribution authorized to
. . AMSEL-SE-WS

DoD and US DoD contractorsonly dueto inclusion of AI-SN 1 1
resear ch and test information defined 30 October 2003. SEAE-AMO-
Other requestsfor this document shall bereferred to CCS 1 1

SFAE-AMO-CCS.

Block 12: The Contractor shall submit initial draft STP
30 calendar days before CDR or equivalent.
Government requires 30 calendar days for review and
comment.

Block 13: Contractor shall submit second draft STP after
receipt of Government comments and 30 days before
TRR. Final shall incorporate TRR general comments 30
calendar days after successful completion of TRR.

ELECTRONIC SUBMITTAL

15. TOTAL==——— 3 3

G. PREPARED BY H. DATE |I. APPROVED BY J. DATE
22 October
Terilee Hanshaw 2003 Jeffrey Purdy

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

PUBlic reporting burden for this collection of Information 1s estimated to average 110 hours per response, indluding the tme Tor reviewing Instructions,

Original Form Approved
OMB No. 0704-0188
searching existing data sources, gathering and maintaining the data 5

and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of

Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget,

Paperw
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block
E

ork

A.CONTRACT LINEITEM NO.
0002

B. EXHIBIT
A

C. CATEGORY:
TDP ™

oTHER IPSC

D. SYSTEM/ITEM

GSTAMIDSFCSG

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA [TEM NO. 2. TITLE OF DATAITEM

A023
Software Test Report (STR)

3. SUBTITLE

4 AUTHORITY (Data Acquisition Document No.)

DI1-1PSC-81440A

5. CONTRACT REFERENCE

SOW para 3.4.2

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ 9.DIST STATEMENT

REQUIRED
DD

10. FREQUENCY

ONE/R

12. DATE OF FIRST
SUBMISSION

SEE BLK 16

14. DISTRIBUTION

8. APP CODE

A

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLK 16

X

a. ADDRESSEE

b. COPIES

Draft

Final

Reg

Reprd

16. REMARKS:

Block 7: Submit DD250 with final.

Block 9: DISTRIBUTION D. Distribution authorized to
DoD and US DoD contractor s only due to inclusion of
resear ch and test information defined 30 October 2003.
Other requests for thisdocument shall bereferred to
SFAE-AMO-CCS.

Block 12: The Contractor shall submit initial draft STR
30 calendar days after prototypetesting. Government
requires 30 calendar days for review and comment.

Block 13: Contractor shall submit final STR after receipt
of Government comments and the incor poration of all
test and softwar e corrections from regression testing to
correct deficiencies, defects, faults, errorsand omissions
found and corrected after theinitial formal acceptance
test.

ELECTRONIC SUBMITTAL

AMSEL-RD-NV-
CM-GVA
AMEEL-SE-WS
Al-SN
SFAE-AMO-
CCS

1

1

15, TOTAL =—

G. PREPARED BY H. DATE . APPROVED BY

22 October
Terilee Hanshaw 2003

Jeffrey Purdy

J. DATE

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST 8&9‘;3 F(g%fgfggved
(1 Data | tem) 0. D%
Public reporting burden Tor this collection of iformation s esimated 10 average 110 Nours per response, Including the ime for reviewing insiructions, searching exisling deta sources, gathering and mantaning the daa S

and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government IssLing Contracting Officer for Contract/PR No. listed in Block
E

A.CONTRACT LINE ITEM NO. B. EXHIBIT C. CATEGORY:
0002 A TDP M oTHER IPSC
D. SYSTEM/ITEM E. CONTRACT/PR NO. F. CONTRACTOR
GSTAMIDS FCSG W909M Y-04-R-0005
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A024

Software Product Specification (SPS)

4 AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-IPSC-81441A SOW para. C.3.4.3 SFAE-AMO-CCS
7. DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST 14. DISTRIBUTION
REQUIRED SUBMISSION
DD ONE/R SEE BLK 16 b. COPIES
8. APP CODE X 11. AS OF DATE 13. DATE OF SUBSEQUENT
SUBMISSION a. ADDRESSEE Draft Final
A N/A SEE BLK 16 Reg | Rend

16. RI_EMARKS: ] AMSEL-RD-NV- 11 1
Delivery shall also contain fully documented sour ce code. CM-GVA

. . . AMSEL-SE-WS 1 1
Block 7: Submit DD250 with final. AI-SN

1 1
C . SFAE-AMO-

Block 9: DISTRIBUTION D. Distribution authorized to ccs

DoD and US DaD contractor s only due to inclusion of
resear ch and test information defined 30 October 2003.
Other requestsfor thisdocument shall bereferred to
SFAE-AMO-CCS.

Block 12: Contractor shall submit draft SPS 30 calendar
days before prototypetesting. Government requires 30
calendar daysfor review and comment.

Block 13: Contractor shall submit an interim SPS after
receipt of Government comments and 30 days after
prototypetest. Contractor shall submit final SPS 30 days
after LSl integration and test. Government requires 30
daysfor review and comment.

ELECTRONIC SUBMITTAL

15. TOTAL=—— 3 3

G. PREPARED BY H. DATE |. APPROVED BY J. DATE
22 October
Terilee Hanshaw 2003 Jeffrey Purdy

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST Original Form Approved
(1 Data | tem) OMB No. 0704-0188

mantaning the data ,

E

PUBITC reporting burden Tor this collection of informetion 1S esimated {0 average 110 NOUrS per response, cluding the ime Tor reviewing INSTuctions, searching exisiing daia sources, ganenng
and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of

Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork
Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block

A.CONTRACT LINEITEM NO.
0002

B. EXHIBIT C. CATEGORY:

A TDP ™

oTHER MISC

D. SYSTEM/ITEM

GSTAMIDSFCSG

E. CONTRACT/PR NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATA ITEM NO.

A025

2. TITLE OF DATA ITEM

Scientific and Technical Report

3. SUBTITLE

JTA-A Compliance Documents

4. AUTHORITY (Data Acquisition Document No.)

DI-M1SC-80711A

5. CONTRACT REFERENCE

SOW para. 3.4.7

6. REQUIRING OFFICE

SFAE-AMO-CCS

7. DD 250 REQ 9.DIST STATEMENT
REQUIRED

8. APP CODE

A

X

10. FREQUENCY

ONE/R

12. DATE OF FIRST
SUBMISSION

SEE BLK 16

14. DISTRIBUTION

11. AS OF DATE

N/A

13. DATE OF SUBSEQUENT
SUBMISSION

SEE BLK 16

b. COPIES

a. ADDRESSEE Draft

Final

Reg

Reprd

16. REMARKS:

Government directed content for Joint Technical Architecture Army

(JTA-A) compliance and certification. See http://www-
jtaitsi.disamil/ for detailed guidance.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and
US DoD contractors only due to inclusion of research and test
information defined 30 October 2003. Other requests for this
document shall be referred to SFAE-AMO-CCS.

Block 10: A version of the information necessary will be delivered

30 days before SRR, PDR, and CDR as a minimum.

Block 12: The Contractor shall deliver draft copies of initial JTA-
A design information 30 days before SRR, PDR, CDR or

equivalent milestones. The Government requires 30 calendar days
for review and comment. The Contractor shall deliver the updated

JTA-A design information 30 calendar days after receipt of

Government comments.

Block 13: Final delivery 30 days after receipt of final JTA-A

Government comments.

ELECTRONICSUBMITTAL

AMSEL-RDNV- | 1

CM-GVA
AMSEEL-SE-WS
Al-SN
SFAE-AMO-
CCS

1

15, TOTAL =—

G. PREPARED BY

Terilee Hanshaw

H. DATE |. APPROVED BY

22 October
2003

Jeffrey Purdy

J. DATE

Based upon DD Form 1423-1, 1 Jun 90



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE & EXHIBIT C. CATEGORY:
ITEM NO. . Top  TM oTHER SAFT
0002 A

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

ID. SYSTEM/ITEM

GSTAMIDSFCS-G

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM

A026 System Safety Hazard Analysis Report

3.SUBTITLE

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE

6. REQUIRING OFFICE

DI-SAFT-80101A Sow para3.5.1.1 SFAEAMO-CCS
7.DD 250 REQ gR.EDIQSICII;RSI;DATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
8. APP CODE SeeBlk 16 1 ASOSDI,\AITE/P 13S§§TBE|§F iEBSEQUENT : COPI'ES
: : SUBMISSION & ADDRESSEE Dr aft Final
A N/A See Blk 16 Reg [Repro
16. REMARKS AMSRD-CER-NV- |1 1
CM-GVA
The SSHAR shall contain theresults of the hazard analysis performed
|to identify, track and resolve hazard identified in the hazard log.
T . SFAEAMO-CCS |1 1
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US
DoD contractorsonly dueto inclusion of research and test information
defined 30 October 2003. Other requestsfor this document shall be
referred to SFAE-AMO-CCS.
IBlock 12: Initial SSHAR shall be delivered 30 calendar days beforeth
System Requirement Review.
Block 13: Revised SSHAR based upon Government commentsshall b
delivered no later than 15 calendar days after Government comment.
Updated SSHAR shall bedelivered at CDR 2 2
15. TOTAL
|Electronic Submittal
|c. PREPARED BY H. DATE l. APPROVED BY J. DATE
Linda Matthews Jeffrey Purdy
Logistics Manager

DD FORM 1423-1, AUG 96 (EG)
USED Page _ of __ Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.CONTRACT LINE & EXHIBIT C. CATEGORY:
ITEM NO. . Top ™M oTHER SAFT
0002 A

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

ID. SYSTEM/ITEM

GSTAMIDSFCS-G

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

AQ027 Safety Assessment Report

3.SUBTITLE

4. Authority (DATA Acquisition document No.)

DI-SAFT-80102A

5. CONTRACT REFERENCE

SOW Para 3.5.1.8

6. REQUIRING OFFICE

SFAEAMO-CCS

9.DIST STATEMENT
REQUIRED

X

7.DD 250 REQ 10. FREQUENCY

ONE/P

12. DATE OF FIRST SUBMISSION

See Blk 16

14. DISTRIBUTION

8. APP CODE 11. ASOF DATE

A N/A

13. DATE OF SUBSEQUENT
SUBMISSION

See Blk 16

a. ADDRESSEE

b. COPIES

Final

Draft Reg |Repr o

16. REMARKS

In addition, report shall include results of Contractor’stesting and
assessment for Government testing as well asresults of the HMMP as
fidentified in SOW. Additionally, hazard data entered into the VISOR
softwar e shall be provided on disc or via e-mail to Anita Loh at
Anita.L oh@mail.monmouth.army.mil

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD
contractorsonly due to inclusion of research and test information defined 30
October 2003. Other requestsfor this document shall be referred to SFAE-
AMO-CCS.

jBlock 12: Draft shall be delivered 90 days prior to Brassboard testing at
Government facility. Update shall be provided 90 days prior to prototype
testing at Gover nment facility.

Block 13: Final shall be delivered after Government comment or 30 days
prior to Brassboard testing at Government facility. Final update shall be
delivered after Government comment or 30 days prior to Prototype testing at
Government facility.

Electronic Submittal

IAMSRD-CER-NV-
CM-GVA

SFAE-AMO-CCS

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

Linda Matthews
L ogistics Manager

Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG)
USED Page __of _ Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently vdid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

ITEM NO.
0002

A.CONTRACT LINE

A

B. EXHIBIT

TDP ™M

C. CATEGORY:

oTHErR MGMT

ID. SYSTEM/ITEM

GSTAMIDSFCS-G

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

F. CONTRACTOR

1. DATAITEM NO.

A028

2. TITLE OF DATA ITEM

Hazardous Materials Management Plan

3.SUBTITLE

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-M GMT-81398 Sow Para 3.5.1.10 SFAEAMO-CCS

7.DD 250 REQ %EDIQSL:II;SQSTEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

8. APP CODE SeeBlk 16 11 ASOFODl:I'EE/P 13Sf)§TBE|C|J(F ]£BSEQUENT - COPI'ES

: : SUBMISSION & ADDRESSEE Draft Final

A SeeBlk 16 Reg |Repro|

16. REMARKS AMSRD-CER-NV- |1 1

CM-GVA

[Block 9: DISTRIBUTION D. Distribution authorized to DoD and US

DaD contractors only dueto inclusion of research and test information| sFaAeaAMO-cCs |1 1
defined 30 October 2003. Other requestsfor this document shall be

referred to SFAE-AMO-CCS.

Block 12: Draft shall be delivered 45 calendar days prior to PDR.

Block 13: Final shall be delivered 30 calendar days after Gover nment

comment.
|[Electronic Submittal

15. TOTAL 2 2

|c. PREPARED BY H. DATE l. APPROVED BY ). DATE

Linda Matthews Jeffrey Purdy

L ogistics Manager

DD FORM 1423-1, AUG 96 (EG)

USED

Page _of

Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE & EXHIBIT C.CATEGORY:
ITEM NO. ’ TP T™ OTHER ILSS
0002 A

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

ID. SYSTEM/ITEM

GSTAMIDSFCS-G

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A029 Training Program Development and Management Plan | Training Plan

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-ILSS-81070 Para3.5.2.1.1 SFAEAMO-CCS

7.DD 250 REQ %gIQSU-IIRSgDATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

SLA-II;P CODE See Blk 16 11 ASC$’;|AE/EP lSSeD(iT?EI‘L(F ]S;JGBSEQUENT : COPI'ES

: : SUBMISSION a. ADDRESSEE Draft Final

A N/A See Blk 16 Reg |Repro

16. REMARKS

Block 9: DISTRIBUTION D. Digtribution authorized to DoD and US | AMSRD-CER-NV- |1 1
DoD contractors only dueto inclusion of research and test infor mation| CM-GVA

defined 30 October 2003. Other requestsfor thisdocument shall be | DOTD

referred to SFAE-AMO-CCS. TSM

AMSEL-LC-IEW-E- |1 1

Block 12: The Contractor shall providetheinitial draft 100 calendar |[GS

days after contract award. The Government requires 30 days for
Ireview and comment.

13: The Contractor shall providethe 2™ and Final 190 calendar days

after contract award.
|Electronic Submittal

15. TOTAL 4 4

|c. PREPARED BY H. DATE I. APPROVED BY ). DATE

Linda Matthews
L ogistics Manager

Jeffrey Purdy

DD FORM 1423-1, AUG 96 (EG)
USED Page __ of __ Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE o ExBT C. CATEGORY:
ITEM NO. ) TP TM oTHErR MISC
0002 A
E. CONTRACT/PR
ID. SYSTEM/ITEM F. CONTRACTOR
NO.
GSTAMIDSFCS-G WOOIMY-04-R-0005
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A030 Scientific and Technical Reports Performance Based L ogistics Implementation
Plan (PBLIP)
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80711A Para3.5.4,3.5.4.1,354.2 | SFAEAMO-CCS
7.DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQUIRED One/P See BIk 16 b. COPIES
8. APP CODE X 11. ASOF DATE éﬁgh?rs%%i‘SUBSEQUENT a. ADDRESSEE Draft Final
A N/A See Blk 16 Reg |Repro
16. REMARKS
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US |AMSRD-CER-NV- |1 1
DoD contractors only dueto inclusion of research and test information| SM-GVA
defined 30 October 2003. Other requestsfor this document shall be
referred to SFAE-AMO-CCS.
Block 12: The Contractor shall providetheinitial draft 100 calendar
days after contract award. The Government requires 30 calendar
daysfor review and comment.
IBlock 13 The Contractor shall providethe 2™ and Final 170 calendar
Idays after contract award.
|Electronic Submittal 15. TOTAL 1 1
|c. PREPARED BY H. DATE I. APPROVED BY ). DATE
Linda Matthews Jeffrey Purdy
L ogistics Manager
DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page _ of Pages



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents shouldbe
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE C. CATEGORY:
ITEM NO. B. EXHIBIT TDP  TM  OTHER ILSS
0002 A
E. CONTRACT/PR
ID. SYSTEM/ITEM F. CONTRACTOR
NO.
GSTAMIDSFCS-G W909M Y-04-R-0005
1. DATAITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE
A031 L ogistics Management Information (LMI)Summaries L ogistics Management Information Analysis
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ALSS-81530 Para35.5 SFAEAMO-CCS
7.DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT REQUIRED N/A SeeBIk 16 b. COPIES
8. APP CODE X 11. ASOF DATE JS-?J'EI’,DI\’/LI\ITSESI%T\ISUBSEQUENT a ADDRESSEE Draft Final
A N/A See Blk 16 Reg [Reprg
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US |AMSRD-CER-NV- |1 1
DoD contractorsonly dueto inclusion of research and test infor mation| €M GVA
defined 30 October 2003. Other requestsfor thisdocument shall be | AMSEL-LCIIEW-E- |1 1
referred to SFAE-AMO-CCS. GS
Block 12: The Contractor shall providedraft LMI Summaries 260
calendar days after contract award. The Government requires 30
calendar daysfor review and comment.
Block 13: The Contractor shall provide 2" Draft LMI Summaries 340
calendar days after contract award. The Government requires 30
calendar daysfor review and comment.
- The Contractor shall provide 3 Draft LMI Summaries410 calendar
days after contract award. The Government requires 30 days for
review and comment. 5 5
- The Contractor shall providethe 4™ an final LM| Summaries 490
calendar days after contract award. 15 TOTAL
Electronic Submittal
|c. PREPARED BY H. DATE l. APPROVED BY J. DATE
Linda Matthews Jeffrey Purdy
L ogistics Manager

DD FORM 1423-1, AUG 96 (EG)
USED Page _ of __ Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, includirg the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE C.CATEGORY:
I TEM NO. B. EXHIBIT TDP TM  OTHER

0002 A

E. CONTRACT/PR
NO.

GSTAMIDS FCS W909M Y-04-R-0005

ID. SYSTEM/ITEM

F. CONTRACTOR

A032 R&M PLAN

1. DATAITEM NO. 2.TITLE OF DATA ITEM 3. SUBTITLE

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE

DI-SESS-81613 sow 3.5.6.2

6. REQUIRING OFFICE

SFAEAMO-CCS

7.DD 250 REQ 9. DIST 10. FREQUENCY 12. DATE OF FIRST SUBMISSION
STATEMENT

REQUIRED See 16 See 16

14. DISTRIBUTION

8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A See 16 see 16

b. COPIES

a. ADDRESSEE Final

Draft Reg |Repro

16. REMARKS
TheDID istailored to include format and content paragraphs.

Blocks 12& 13 Theinitial R& M plan shall be submitted 15 days
beforethe scheduled SRR. Revision isdue within 15 days after
gover nment comments. The plan shall be a living document, and
changes will be submitted whenever a significant changeto the R& M
plan occurs. A revision shall be submitted 15 days beforethe PDR
reflecting the plan at the time of the PDR.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US
DoD contractorsonly duetoinclusion of research and test information
defined 30 October 2003. Other requestsfor this document shall be
referred to SFAE-AMO-CCS.

Electronic Submission

AMSRD-CER-NV- 1 1
CM-GVA

15. TOTAL

IG. PREPARED BY H. DATE |. APPROVED BY

Gerard Mikula 16 Oct 03

J. DATE

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page ___of __ Pages



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

CRITICALITY ANALY SIS REPORT

A. CONTRACT LINE & EXHIBIT C. CATEGORY:
ITEM NO. ' Top ™™ oTHER ILSS
0002 A
E. CONTRACT/PR
ID. SYSTEM/ITEM NO F. CONTRACTOR
GSTAMIDS FCS-G W909M Y-04-R-0005
1.DATAITEM NO. |2 TITLE OF DATA ITEM 3.SUBTITLE
AQ33 FAILURE MODE, EFFECTS AND RAM Report

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE

DI-ILSS-81495 sow 3.5.6.3

6. REQUIRING OFFICE

SFAEAMO-CCS

7.DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

LT R;Q“'RED See 16 See 16

14. DISTRIBUTION

8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A See 16 see 16

b. COPIES

a. ADDRESSEE

Dr aft

Final

Reg [Repro

16. REMARKS

Block 10, 11, 12 and 13. The report shall include all data as
Idescribed in SOW in addition to FMECA data. The first submission
of the R&M report shall be submitted as soon as preliminary
analyses are completed on the proposed design, but no later than 105
DAC (15 days before the SRR).  Subsequent submissions shall be
Imade at the PDR, CDR, quarterly reviews and monthly reports
whenever significant events occur within the R&M program.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US
DoD contractorsonly dueto inclusion of research and test information
defined 30 October 2003. Other requestsfor this document shall be
referred to SFAE-AMO-CCS.

Electronic Submittal

AMSRD-CER-NV- 1
CM-GVA

1

15. TOTAL

G. PREPARED BY H. DATE I. APPROVED BY

GERARD MIKULA 22 Oct 03 Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page _ of __ Pages



CONTRACT DATA REQUIREMENTSLIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE
ITEM NO.
0002

B. EXHIBIT

A

C. CATEGORY:

top T otHer RELI

ID. SYSTEM/ITEM

GSTAMIDS FCS-G

E. CONTRACT/PR
NO. F. CONTRACTOR

W909M Y-04-R-0005

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3.SUBTITLE
A034 FAILURE ANALYSISAND CORRECTIVE | TIRand CAR
ACTION REPORT
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-REL-81315 sow 3.5.6.4 SFAE-AMO-CCS
7.DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
|_T REQUIRED See 16 S% 16 b. COPIES
8. APP CODE X 11. ASOF DATE é?JBDhﬁI'I'SESI%T\‘SUBSEQUENT a. ADDRESSEE Draft Final
A See 16 see 16 Reg [Repro
16. REMARKS AM SRD'CER-NV- 1 1
CM-GVA
IBlock 10, 11, 12 and 13: Test incident reports and associated Failure
Analysisreports shall be provided asrequired |AW the SOW for
Icontractor development tests for each failure or nonconformance
occurrence during testing.
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US
DoD contractorsonly duetoinclusion of research and test information
defined 30 October 2003. Other requestsfor this document shall be
referred to SFAE-AMO-CCS.
Electronic Submittal
15. TOTAL 1 1
|c. PREPARED BY H. DATE l. APPROVED BY ). DATE
GERARD MIKULA 22 Oct 03 Jeffrey Purdy

DD FORM 1423-1, AUG 96 (EG)

USED Page _ of

_ Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

5. CONTRACT LINE ITEM C. CATEGORY:
NO. B. EXHIBIT TP T™M oTHER MNTY
0002
A

E. CONTRACT/PR NO.
W909M Y-04-R-0005
GSTAMIDSFCS-G

ID. SYSTEM/ITEM F. CONTRACTOR

5. DATA ITEM 2.TITLE OF DATA ITEM 3.SUBTITLE
NO- Validation, Demonstration, and Evaluation Plan.

A035

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE

DI-MNTY-81188 Para3.5.11 SFAEAMO-CCS

7.DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION

LT REQU)I(RED One/P See Bl k 16 b. COPIES
8. APP CODE 11. ASOF DATE é%éDI\?FSESI%'IZ\ISUBSEQUENT a. ADDRESSEE Draft Final

A N/A See Blk 16 Reg |Repro|

16. REMARKS AMSRD-CER-NV- |1 1

CM-GVA

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US

DoD contractorsonly duetoinclusion of research and test information

defined 30 October 2003. Other requestsfor this document shall be

referred to SFAE-AMO-CCS.
|

Block 12: The Contractor shall provide the plan to the Government 90

calendar days after contract award. The Government requires 30

calendar daysfor review and comment.
IBlock 13: The Contractor shall provide final plan 160 calendar days

after contract award.
IELECTRONIC SUBMITTAL

15. TOTAL 1 1

1G. PREPARED BY H. DATE . APPROVED BY J. DATE

Linda Matthews Jeffrey Purdy

L ogistics Manager

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page __of _ Pages



CONTRACT DATA REQUIREMENTSLIST Form Approved
(1 Data Item) OMB No. 0704-0188
The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.
A.CONTRACT LINE - C. CATEGORY:
ITEM NO. . P T™ oTHERNDTI
0002 A
E. CONTRACT/PR
ID. SYSTEM/ITEM F. CONTRACTOR
NO.
GSTAMIDS FCS W909M Y-04-R-0005
1. DATAITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
A036 TEST PROCEDURES (TEST PLA N) Master Test and Verification Plan
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-NDTI-80603 SOW 3.6 SFAE-AMO-CCS
7.DD 250 REQ 9. DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
REQ;' RED See 16 See 16 b. COPIES
8. APP CODE 11. ASOF DATE éﬁjéDI\?ITSESIOOT\ISUBSEQUENT a. ADDRESSEE Draft Final
A See 16 see 16 Reg |[Repro
16. REMARKS AMSRD-CER-NV-| 1 1
CM-GVA
[Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD
|contractors only due to inclusion of research and test information defined
30 October 2003. Other requests for this document shall be referred to
SFAE-AMO-CCS.
Blocks 12 and 13: The draft test plan shall be submitted 45 days before
each occurrence of developmental performance testing describing that
testing. Final is due 10 days after submittal of government comments. The
test and verification plan describing the testing and verification as defined
in the performance specification and shall be submitted 60 days before the
testing begins. The plan shall contain a detailed description of the test and
verification proceduresto be used. Revision is due 10 days after
government comments.
1
. . 15. TOTAL 1
Electronic Submittal
IG. PREPARED BY H. DATE |. APPROVED BY J. DATE
GERARD MIKULA 22 Oct 03 Jeffrey Purdy
DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE

USED Page __of _ Pages



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A.CONTRACT LINE C. CATEGORY:
B. EXHIBIT

0002 A

ITEM NO. top ™ oTtHER NDTI

E. CONTRACT/PR

GSTAMIDS FCS-G W909M Y-04-R-0005

ID. SYSTEM/ITEM NO F. CONTRACTOR

A037 Test/Inspection Report

1. DATAITEM NO. 2. TITLE OF DATA ITEM 3.SUBTITLE

4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE

DI-NDTI-80809B SOW 3.6

6. REQUIRING OFFICE

SFAEAMO-CCS

7.DD 250 REQ 9. DIST STATEMENT [ 10. FREQUENCY 12. DATE OF FIRST SUBMISSION

LT REQUIRED See 16 See 16

14. DISTRIBUTION

X

8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT
SUBMISSION

A See 16 see 16

a. ADDRESSEE

b. COPIES

Dr aft

Final

Reg |Repro

The report shall contain adetailed description of the testing and analysis of the
test results. Inaddition, all test data shall be retained by the contractor, for
Government examination.

Blocks 10,11,12, and 13. Initial test report shall be submitted within 30 days of
significant subsystem or developmental testing done by the contractor describing
testing results and analyses. Theinitial test report describing the testing and
verification results shall be submitted 60 days after completion of the testing and
verification. Revision isdue 10 days after government comments.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD
contractors only dueto inclusion of research and test information defined 30
loctober 2003. ‘Other requests for this document shall be referred to SFAE-AMO-

CCS.

Electronic Submittal

AMSRD-CER-NV-
CM-GVA

1

1

15. TOTAL

G. PREPARED BY H. DATE |. APPROVED BY

GERARD MIKULA 22 October 2003 | Jeffrey Purdy

J. DATE

DD FORM 1423-1, AUG 96 (EG)
USED Page __ of __ Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE - C.CATEGORY:
ITEM NO. ’ top TM otHErR MISC
0002 A

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

ID. SYSTEM/ITEM

GSTAMIDSFCS-G

F. CONTRACTOR

1. DATAITEM NO. 2. TITLE OF DATA ITEM

3.SUBTITLE

A038 Scientific and Technical Report Training Analysis
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-MISC-80711A Para3.5.2.1.3 SFAEAMO-CCS
7.DD 250 REQ 9.DIST STATEMENT | 10. FREQUENCY 12. DATE OF FIRST SUBMISSION | 14. DISTRIBUTION
LT REQUIRED See Blk 16 b.COPIES
8. APP CODE X 11. ASOF DATE %g@r&%ﬁleSEQUENT a ADDRESSEE Final
Draft
A See Blk 16 See Blk 16 Reg |Repro
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US |AMSRD-CER-NV- |1 1
DoD contractors only due to inclusion of research and test infor mation|[SM-GVA
defined 30 October 2003. Other requestsfor thisdocument shall be | DOTD 1 1
referred to SFAE-AMO-CCS.
Block 12: The Contractor shall providedraft Analysis 260 calendar
days after contract award. The Government requires 30 calendar
Idaysfor review and comment
Block 13: The Contractor shall provide 2" draft Analysis 340
calendar days after contract award. The Government requires 30
calendar daysfor review and comment.
The Contractor shall provide3' draft Analysis 410 calendar days
after contract award. The Government requires 30 daysfor review 2 2
and comment.
The Contractor shall providethe 4™ an final Analysis 490 calendar 15. TOTAL
|days after contract award.
|Electronic Submittal
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Linda Matthews Jeffrey Purdy
L ogistics Manager

DD FORM 1423-1, AUG 96 (EG)
USED Page _ of __ Pages

PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE o BT C. CATEGORY:
ITEM NO. ' Top ™™ oTHER ILSS
0002 A
E. CONTRACT/PR
ID. SYSTEM/ITEM F. CONTRACTOR
NO.
GSTAMIDSFCS-G W909M Y-04-R-0005
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3.SUBTITLE
A039 Training Materials Training Support Package
4. Authority (DATA Acquisition document No.) 5. CONTRACT REFERENCE 6. REQUIRING OFFICE
DI-ILSS-80872 Para3.5.2.1.4 SFAEAMO-CCS
7.DD 250 REQ 9.DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
REQ‘;'(RED SeeBlk 16 SeeBlk 16 b. COPIES
8. APP CODE 11. ASOF DATE 13. DATE OF SUBSEQUENT a ADDRESSEE Final
SUBMISSION Draft
A SeeBlk 16 See Blk 16 Reg [Repro
16. REMARKS
Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contr actor S\A M SRD-CER-NV- 1 1
only duetoinclusion of research and test information defined 30 October 2003. Other|[CM -GVA
requests for thisdocument shall bereferred to SFAE-AMO-CCS.
Block 12: The Contractor shall providetheinitial draft 420 calendar days after
contract award. The Government requires 30 calendar days after receipt for review
and comment.
Block 13: The Contractor shall provide the 2™ draft 520 calendar days after contract
awar d. The Government requires 30 calendar days after receipt for review and
comment.
The Contractor shall providethe 3" draft 590 calendar days after contract award.
The Government requires 30 days after receipt for review and comment.
The Contractor shall providethe 4" Validated Draft 670 calendar days after contract
Iaward. The Government requires 30 calendar days after receipt for review and
comment.
The Contractor shall provide the 5" Government Verified and Final 790 calendar
days after contract award.
Electronic Submittal 15. TOTAL 1 1
G. PREPARED BY H. DATE I. APPROVED BY J. DATE
Linda Matthews Jeffrey Purdy
L ogistics Manager

DD FORM 1423-1, AUG 96 (EG) PREVIOUS EDITION MAY BE



CONTRACT DATA REQUIREMENTSLIST
(1 Data Item)

Form Approved
OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0701-0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-42. Respondents should be
aware that notwithstanding any other provision of law, no person shall be subject to any penay for failing to comply with a collection of information if it does not display a currently valid OMB control number. Please DO
NOT RETURN your form to the above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

A. CONTRACT LINE C. CATEGORY:.:
ITEM NO. B. EXHIBIT ToP  TM OTHERILSS
0002 A

E. CONTRACT/PR
NO.
W909M Y-04-R-0005

ID. SYSTEM/ITEM

GSTAMIDSFCS-G

F. CONTRACTOR

2. TITLE OF DATA ITEM

DATA, BASE, REVISABLEIINTERACTIVE ELECTRONIC
TECHNICAL MANUAL.

1. DATA ITEM NO.

A040

3.SUBTITLE
IETM/Maintenance Allocation Chart

5. CONTRACT REFERENCE

SOW Para 3.5.3

4. Authority (DATA Acquisition document No.)

MIL-PRF-87269A NOTICE 1

6. REQUIRING OFFICE

SFAEAMO-CCS

9.DIST STATEMENT
REQUIRED

X

12. DATE OF FIRST SUBMISSION

See Blk 16

7.DD 250 REQ 10. FREQUENCY

14. DISTRIBUTION

8. APP CODE 13. DATE OF SUBSEQUENT
SUBMISSION

A See Blk 16

11. ASOF DATE

a. ADDRESSEE

b. COPIES

Final

Dr aft Reg

Repro

The |ETM shall support theentire GSTAMIDS FCSIETM (the Mine Detection Sensor, Mine
Marking, Lane Marking, and Neutralization sysem.) Materialsshall bein hard copy and

electronic interactive CD ROM format.

Block 9: DISTRIBUTION D. Distribution authorized to DoD and US DoD contractorsonly due
oinclusion of resear ch and test information defined 30 October 2003. Other requestsfor this
document shall bereferred to SFAE-AMO -CCS.

Block 12: First IETM draft shall be delivered 300 calendar days after contract award. The
Government requires 30 calendar daysfor review and comment. First draft of the MAC 300
days after contract award. The Gove rnment requires 30 calendar daysfor review and comment.

AMSRD-CER-NV-
CM-GVA

1

1

TSM

CASCOM

AMSEL-LC-IEW-E-
GS

IBIock 13: Second |ETM draft shall be delivered 390 days after contract award. The Governmen
requires 30 calendar daysfor review and comment. The Second draft of MAC isdue 390
calendar daysafter contract award. The Government requires 30 calendar daysfor review and
comment.

Third IETM draft shall be ddlivered 520 calendar days after contract award. The Government
requires 30 days for review and comment. Thethird validated MAC draft shall be delivered 520
calendar days after contract award. The Government requires 30 calendar daysfor review and
comment.

Thefourth IETM draft shall be delivered 600 calendar days after contract award. The
Government requires 30 calendar daysfor review and comment. The final MAC shall be

delivered 600 calendar days after contract.

Thefifth draft Contractor validated IETM shall be delivered 680 calendar days after contract

award. The Government requires 30 days for review and comment. The Contractor shall deliver
hecorrected IETM 45 calendar days after comment for Gover nment Verification.

The Contractor shall providefinal IETM and MAC once the Gover nment has completed the
Government Verification and provided final comments.
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